

Document 00910

ADDENDUM NO. 1

Date of Addendum: 03/10/2022

PROJECT NAME: *City Hall - Electrical Switchgear Replacement*

PROJECT NO: WBS No. D-HARVEY-7382

SUBMITTAL DATE: March 17, 2022 (THERE IS NO CHANGE TO
THE DATE)

FROM: City of Houston, General Services Department
900 Bagby, 2nd Floor, City Hall Annex
Houston, Texas 77002
Attn: Geoffrey Wheeler, Senior Project Manager

TO: Prospective Proposers

This Addendum forms a part of the Request for Proposals (RFP) and will be incorporated into the Contract, as applicable. Insofar as the original RFP is inconsistent, this Addendum governs.

CLARIFICATIONS

1. Question #1 – In the advertisement posted on the City of Houston website, the estimated construction budget is \$1,458,377.00. In the pre-bid presentation, the estimated budget is \$1,075,000.00. With this being a significant difference of almost 400K, we'd like to clarify which of the two numbers is the correct estimated construction budget.

Response: The correct estimated construction budget is \$1,458,377.00.

2. General Conditions 00700, Section 01312, 1.06 Progress Meetings: The general contractor is responsible for taking and distributing progress meeting minutes.

END OF ADDENDUM NO. 1

(TRC: )

Richard Vella
Assistant Director
Real Estate, Design & Construction Division
General Services Department

DATED: 03/10/2022