

ADDENDUM

Document 00910

ADDENDUM NO. 1

Date of Addendum: 1/24/2023

PROJECT NAME: *MCD – Replacement of hurricane Harvey Municipal Courts*

PROJECT NO: WBS No. D-160010-0001-4

SUBMITTAL DATE: February 16, 2023

FROM: City of Houston, General Services Department
900 Bagby, 2nd Floor, City Hall Annex
Houston, Texas 77002
Attn: Synthia Walton, Senior Project Manager

TO: Prospective Respondents

This Addendum forms a part of the Request for Qualifications (RFQ) and will be incorporated into the Contract, as applicable. Insofar as the original RFQ is inconsistent, this Addendum governs.

CHANGE IN PROPOSAL SUBMITTAL DATE

The Proposal Submittal Date for this Project has been changed from February 9, 2023 to February 16, 2023.

Time of day and place for submittal of proposal remains the same.

CHANGES TO REQUEST FOR QUALIFICATIONS (RFQ)

COVER PAGE


1. Revised Submittal Date

RFQ PROCESS

2. Section 1.2 – Submittal Instructions – Revised Submittal Date
3. Section 1.4 – Questions – Revised Questions Due Date
4. Section 1.5 – Addenda – Revised Addenda Date
5. Section 1.6 – Estimated RFQ Timeline – Revised Timeline

ADDENDUM

END OF ADDENDUM NO. 1

 (ON:) ^{DS} ^{DocuSigned by:} Richard Vella A597721A7E634B6... DATED: 1/24/2023

Richard Vella
Assistant Director
Real Estate, Design & Construction Division
General Services Department