

Document 00910

ADDENDUM NO. 03

Date of Addendum: 02/14/2022

PROJECT NAME: West End Health Center Renovation

PROJECT NO.: H-000094-0001-4

SUBMITTAL DATE: February 24, 2022 (There is no change to the Submittal Date.)

FROM: City of Houston, General Services Department
900 Bagby, 2nd Floor, City Hall Annex
Houston, Texas 77002
Attn: Greg Quintero, Senior Project Manager

TO: Prospective Respondents

This Addendum forms a part of the Request for Qualifications (RFQ) and will be incorporated into the Contract, as applicable. Insofar as the original RFQ is inconsistent, this Addendum governs.

CHANGES

CHANGES TO REQUEST FOR QUALIFICATIONS (RFQ)

Item 1: Replace the previously published Document 5 – Standard Fee Proposal for Design-Build Services in its entirety with the revised attached Document 5 – Standard Fee Proposal for Design-Build Services issued with this addendum that is identified by “ADDENDUM NO. 3”. Changes are highlighted in yellow

END OF ADDENDUM NO.03


(TRC: RV)
Richard Vella
Assistant Director
Real Estate, Design & Construction Division
General Services Department

DATED: 02/14/2022

**REQUEST FOR PROPOSAL (RFP)
FOR DESIGN-BUILD SERVICES**

Project Name / Number: West End Health Center Renovation / H-000094-0001-4



**5 - STANDARD FEE PROPOSAL FORM
FOR DESIGN-BUILD SERVICES**

5 FEE PROPOSAL FORM

CONSTRUCTION PHASE FEE FOR THE PROJECT SERVICES (see Section 3.10 of DESIGN-BUILD Contract – Document 7)	_____ %
DESIGN-BUILD Contingency (see Section 3.15 of DESIGN-BUILD Contract – Document 7)	3 %

Note: Pre-Construction Fee will be negotiated with apparent successful Proposer.